



Republic of the Philippines
OFFICE OF THE PRESIDENT
OPTICAL MEDIA BOARD

No. 35 Scout Limbaga Street, Brgy. Laging Handa, Quezon City



BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL/BID BULLETIN NO. 2

**NOTICE OF POSTPONEMENT AND RESCHEDULE OF THE PRE-BID
CONFERENCE AND DEADLINE OF SUBMISSION OF BIDS AND BID OPENING**

Name of Project: **SUPPLY, DELIVERY, AND INSTALLATION OF PABX SYSTEM**
Location: **Quezon City**
Approved Budget for the Contract: **PHP 1,011,767.54**
PhilGEPS Reference No.: 12210809

This Supplemental Bid Bulletin is issued to inform all prospective bidders that the Pre-Bid Conference for the project, **SUPPLY, DELIVERY, AND INSTALLATION OF PABX SYSTEM**, is postponed due to work suspension as per Memorandum Circular No. 88.

In view of the postponement, all prospective bidders are hereby advised of the following revised schedule of activities of the aforementioned project:

PROCUREMENT ACTIVITY	FROM	TO
Pre-bid Conference	21 July 2025, 02:00 PM	28 July 2025, 02:00 PM
Deadline of Submission of Bids	05 Aug 2025, 12:00 PM	11 Aug 2025, 12:00PM
Opening of Bids	05 Aug 2025, 02:00 PM	11 Aug 2025, 02:00PM

The BAC Secretariat is hereby directed to cause the immediate posting of this supplemental bid bulletin in the PhilGEPS website, OMB website, and at any conspicuous place in the OMB premises.

For the widest dissemination, information and guidance of all concerned.

Issued this 21st day of July 2025, Quezon City, National Capital Region.

ESPERANZA T. CORONEL
Chairperson